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1.0 GENERAL 

1.1 Description of Works 
 
This Specification details the engineering requirements and methods for the construction of the 
six waste transfer stations. SLR have been appointed, by Peace River Regional District (PRRD) 
as the designer for the works. This Specification details the requirements for the Construction 
works at the Waste Transfer Stations at 
 
¶ Pink Mountain 
¶ Wonowon 
¶ Tomslake 
¶ Kelly Lake 
¶ Prespatou 
¶ Rose Prairie 

 
Construction works will comprise the following:- 

¶ Removal of existing vegetation & grubbing to facilitate new construction works. 
¶ Installation of new access/egress barrier. 
¶ Installation of new fencing and access/egress gate. 
¶ Installation of new attendants shack 
¶ Construction of new gravel roads system into & around the site. 
¶ Construction of new drainage system 
¶ Installation of Lock Block Walls 
 
The work content for each site is shown on the attached drawings 
 
Pink Mountain 
 
Drawing PM1 - Existing Site Layout     June 11 Rev 0 
Drawing PM2 - Proposed Site Layout     June 11 Rev 0 
Drawing PM3 - 3D View and Model     June 11 Rev 0 
Drawing PM4 - Isopachyte and Section Drawing   June 11 Rev 0 
Drawing PM5 - Proposed Site Layout - Dimensions    June 11 Rev 0 
 
Wonowon 
 
Drawing W1 - Existing Site Layout     June 11 Rev 0 
Drawing W2 - Proposed Site Layout     June 11 Rev 0 
Drawing W3 - 3D View and Model     June 11 Rev 0 
Drawing W4 - Isopachyte and Section Drawing   June 11 Rev 0 
Drawing W5 - Proposed Site Layout - Dimensions   June 11 Rev 0 
 
Tomslake 
 
Drawing TL1 - Existing Site Layout     June 11 Rev 0 
Drawing TL2 - Proposed Site Layout     June 11 Rev 0 
Drawing TL3 - 3D View and Model     June 11 Rev 0 



Peace River Regional District 2 4CA.00999.00028.02 
Waste Transfer Station Specifications  November 2011 

Drawing TL4 - Isopachyte and Section Drawing   June 11 Rev 0 
Drawing TL5 - Proposed Site Layout – Dimensions   June 11 Rev 0 
 
Kelly Lake 
 
Drawing KL1 - Existing Site Layout     June 11 Rev 0 
Drawing KL2 - Proposed Site Layout     June 11 Rev 0 
Drawing KL3 - 3D View and Model     June 11 Rev 0 
Drawing KL4 - Isopachyte and Section Drawing   June 11 Rev 0 
Drawing KL5 - Proposed Site Layout - Dimensions   June 11 Rev 0 
Drawing KL6 - Extended Clearance and Road Development June 11 Rev 0 
 
Prespatou 
 
Drawing P1 - Existing Site Layout     Nov 11 Rev 1 
Drawing P2 - Proposed Site Layout     Nov 11 Rev 1 
Drawing P3 - 3D View and Model     Nov 11 Rev 1 
Drawing P4 - Isopachyte and Section Drawing   Nov 11 Rev 1 
Drawing P5 - Proposed Site Layout - Dimensions   Nov 11 Rev 1 
 
Rose Prairie 
 
Drawing RP1 - Existing Site Layout     June 11 Rev 0 
Drawing RP2 - Proposed Site Layout     June 11 Rev 0 
Drawing RP3 - 3D View and Model     June 11 Rev 0 
Drawing RP4 - Isopachyte and Section Drawing   June 11 Rev 0 
Drawing RP5 - Proposed Site Layout - Dimensions   June 11 Rev 0 
Drawing RP6  -  Extended Clearance and Road Development June 11 Rev 0 
 
Common Drawings 
 
Drawing 10 - Construction Details     June 11 Rev 0 

1.2 Site Description  
 
Brief descriptions are provided for each of the following transfer station sites: 
 
¶ Pink Mountain 
¶ Wonowon 
¶ Tomslake 
¶ Kelly Lake 
¶ Prespatou 
¶ Rose Prairie 

 
  



Peace River Regional District 3 4CA.00999.00028.02 
Waste Transfer Station Specifications  November 2011 

1.2.1 Pink Mountain  
 
Pink Mountain is a remote site located on Cypress Creek Road approximately 1.7 km from its 
intersection with the Alaska Highway. The access is off a gravel road into the former landfill and 
is roughly at a high point in the road so that drainage will be to either side of the road and no 
culvert will be required across the entrance. The access road rises gently into the site in 
between trees and some clearance of small bushes will be required. Once into the site the land 
slopes south-west toward the former landfill. A small berm and ditch has been formed to catch 
water and direct it around rather than across the landfill. The north-east side of the area has 
been stripped to possibly cap the landfill and a small bank has been formed at the edge. 
 
Site Photographs 
 

 
General Site Area     Site Entrance 
 
 
 

  
Site Entrance      Across site to landfill 
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Pink Mountain Site Location Plan 
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1.2.2 Wonowon  
 
The site is located a few kilometres south of Wonowon and is accessed directly off the Alaska 
Highway. The access road leads to a right of way. The former landfill is off this road and the 
landfill closed in 1998 and was replaced by a transfer station in Wonowon. 
 
The access road rises gently up to the site and the former landfill site entrance. The road is in 
poor condition but does have ditches on either side.  The culvert adjacent to the Alaska 
Highway will need to be lengthened.  
 
The new site access will be through an area of trees on the lower part of the site. This area of 
the site slopes upwards such that there is a 3 to 4m elevation difference relative to the rear of 
the site. A ditch crosses the site to drain a pond and this will be diverted around the proposed 
waste transfer station. Power poles are situated at the junction with the Alaska Highway. 
 
A geotechnical investigation conducted at the site has shown good sub-grade material in the 
area of the retaining wall footprint and fill material comprising of predominantly clayey material 
with some silt and gravel in varying concentrations.  The fill material had reasonable strength 
properties. The ditch has quite a deep cut from the pond and no evidence of any fill was evident. 
The local materials appear to be granular in nature. The Wonowon site investigation report is 
included as Appendix A. 
 
Site Photographs 

  
 
 

Site Entrance      General View up Site 

  
Existing ditch to the left    Existing Road to the right 
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Wonowon Site Location Plan 
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1.2.3 Tomslake  
 
Tomslake is a former community site and has been partially cleared of topsoil into 3 berms. The 
site is not far off the main highway and is accessed via a secondary gravelled road. 
 
It is a relatively level site with a slight slope to the southwest.  The site is set lower down than 
the adjacent road but has an existing access that will be improved. A power line runs along the 
east side of the road while telecom cables are buried along the east side as indicated by 
markers. The entrance culvert will require lengthening and one end is damaged.  The site 
slopes to the southwest corner and a ditch has been installed to take runoff to an on-site pond. 
The ground below the stripped soils was stiff although appeared silty in consistency. The 
existing perimeter and internal trees are to be kept. 
 
Site Photographs 
 

 
Stripped site near entrance    Site looking towards pond 
 

 
Looking towards entrance from pond   Site entrance 
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Tomslake Site Location Plan 
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1.2.4 Kelly Lake  
 
Kelly Lake is an existing solid waste facility with transfer bins for domestic waste and an 
adjacent landfill where inert bulky waste is buried in pits. Numerous piles of waste were spread 
around the site and bulky waste is buried once a year by a contractor.  The site is remote from 
the main road and the gravelled road from the main road was poor in places. No power or water 
is available at the site or in the vicinity of the site. 
 
The domestic waste is retained in 3 transfer bins in the area of the proposed transfer station. 
There is an existing large tipping wall that is no longer used. A ditch runs around the perimeter 
and along the edge of the road and will be diverted around the proposed waste transfer station.  
The proposed transfer station will require tree clearance to expand the area. 
 
Site Photographs 
 

 
Area of proposed site showing trees   Current area of bulky waste 
 

 
 Existing transfer station bins    Entrance to waste transfer area 
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