

SCHEDULE OF QUANTITIES AND PRICES

LOT TOTALS

GRAND SUMMARY SHEET

Division	Title	Tender Price	Taxes	Amount
LOT 01	PINK MOUNTAIN			
	WONOWON			
			GRAND TOTAL	

LOT 02	TOMSLAKE			
	KELLY LAKE			
			GRAND TOTAL	

LOT 03	PRESPATOU			
	ROSE PRAIRIE			
			GRAND TOTAL	

Waste Transfer Station Upgrades

PINK MOUNTAIN

Summary Sheet

Division	Title	Amount
Div 01	General Requirements	
Div 03	Concrete	
Div 31	Earthwork	
Div 32	Roads and Site Improvements	
Div 33	Utilities	
Div 99	Supplemental Costs	
	Tender Price	
	Taxes HST	
	Tender Price plus Taxes	

Section	Para	Specification Title	Unit	Quantity	Unit Price	Amount
Division 01 General Requirements						
01 33 01	1.8.1	<i>Project Record Documents</i> Project Record Documents				
01 51 01	1.6.1	<i>Temporary Utilities and Lighting</i> Temporary Utilities and Lighting				
01 52 01	1.6.1	<i>Temporary Structures</i> Temporary Structures				
01 53 01	1.9.1	<i>Temporary Facilities</i> Temporary Facilities				
01 55 00	1.5.1	<i>Traffic Control, Vehicle Access and parking</i> Traffic Control, Vehicle Access and parking				
01 57 01	1.6.1	<i>Environmental Protection</i> Environmental Protection				
01 58 01	1.3.1	<i>Project Identification</i> Project Identification				
Other Contractural Requirements (Contractor to Insert)						
Sub Total						

Section	Para	Specification Title	Unit	Quantity	Unit Price	Amount
Division 03 Concrete						
03 30 53		<i>Cast in Place Concrete</i>				
	1.5.3	Reinforced concrete slab for compactor bin	cum	9.6		
Sub Total						

Section	Para	Specification Title	Unit	Quantity	Unit Price	Amount
Division 31 Earthwork						
31 11 01		<i>Clearing and Grubbing</i>				
	1.4.1, 1.4.2	Clearing and Grubbing	sqm	4000		
31 22 16.1		<i>Reshape Existing Subgrade</i>				
	1.4.1	Subgrade for Roadbed	sqm	750		
	1.4.2	Reshaping Existing Subgrade	sqm	750		
	1.4.2, 1.4.3	Additional Embankment Material	t	225		
	1.4.2	Remove and Replace Unsuitable Subgrade (Allowance)	cum	150		
31 23 01		<i>Excavation, Trenching and Backfilling</i>				
	1.10.6	Excavation of New Channels and Ditches to site boundary and edges of road	m	275		
31 24 13		<i>Roadway Excavation, Embankment and Compaction</i>				
	1.8.5	Common Excavation on site reuse stockpiled/ used to fill other areas	cum	2100		
	1.8.9	Subgrade Preparation	sqm	2975		
	1.8.10	Replace unsuitable subgrade (Allowance)	cum	150		
31 32 19		<i>Geosynthetics</i>				
	1.6.1	Geosynthetics - geotextile separator as specified to road and yard	sqm	2975		

Section	Para	Specification Title	Unit	Quantity	Unit Price	Amount
Division 32 Roads and Site Improvements						
32 11 16.1		<i>Granular Sub-base</i>				
	1.4.2	Granular Sub-base 300mm Thickness 75mm pit run material	sqm	2975		
32 11 23	1.4.3	<i>Granular Base</i>				
		Granular Base 50mm Thickness 19mm crushed gravel	sqm	2975		
32 31 13		<i>Chainlink Fencing & gates</i>				
		Wildlife Fencing as Specified	m	175		
		Wildlife Fence Double Gates as specified 8m clear opening	each	1		
	1.5.1	Chainlink Fencing as specified (Rate Only)	m	175		
	1.5.2	Chainlink Fence Double Gates as specified 8m clear opening (Rate Only)	each	1		
		Entrance Swing Barrier as specified and drawn 11.5m clear opening	each	1		

Section	Para	Specification Title	Unit	Quantity	Unit Price	Amount
Division 33 Utilities						
		150mm twin Conduit for electrical services as specified	m	18		
		Inspection/conduit service chambers from office to compactor as specified	each	2		

Section	Para	Specification Title	Unit	Quantity	Unit Price	Amount
Division 99 Supplemental Costs						
		Office Container 20ft x 8ft and Canopy, includes all fixtures and fittings such as toilet wash stand, furniture	each	1		
		Tool Shed 10ft x 8ft	each	1		
		Rig Mats	each	4		
		Bin Guides	each	4		
		Raised Platforms between bins as specified	each	3		

Waste Transfer Station Upgrades

WONOWON

Summary Sheet

Division	Title	Amount
Div 01	General Requirements	
Div 03	Concrete	
Div 31	Earthwork	
Div 32	Roads and Site Improvements	
Div 33	Utilities	
Div 99	Supplemental Costs	
	Tender Price	
	Taxes HST	
	Tender Price plus Taxes	

Section	Para	Specification Title	Unit	Quantity	Unit Price	Amount
Division 01 General Requirements						
01 33 01	1.8.1	<i>Project Record Documents</i> Project Record Documents				
01 51 01	1.6.1	<i>Temporary Utilities and Lighting</i> Temporary Utilities and Lighting				
01 52 01	1.6.1	<i>Temporary Structures</i> Temporary Structures				
01 53 01	1.9.1	<i>Temporary Facilities</i> Temporary Facilities				
01 55 00	1.5.1	<i>Traffic Control, Vehicle Access and parking</i> Traffic Control, Vehicle Access and parking				
01 57 01	1.6.1	<i>Environmental Protection</i> Environmental Protection				
01 58 01	1.3.1	<i>Project Identification</i> Project Identification				
Other Contractural Requirements (Contractor to Insert)						
Sub Total						

Section	Para	Specification Title	Unit	Quantity	Unit Price	Amount
Division 03 Concrete						
03 40 01		<i>Pre-Cast Concrete</i> Concrete Lock Block Retaining Wall (Flat Top) as specified and drawn	per Block	36		
		Concrete Lock Block Retaining Wall (Flat Top) as specified and drawn 1/2 size	per Block	1		
		Concrete Lock Block Retaining Wall (Interlocking) as specified and drawn	per Block	72		
		Concrete Lock Block Retaining Wall (Interlocking) as specified and drawn 1/2 size	per Block	2		
	1.4.3	Concrete Lock Block Wall Bays (Interlocking)	per Block	34		
	1.4.3	Concrete Lock Block Wall Bays (Interlocking) 1/2 size	per Block	2		
	1.4.4	Install Concrete NoPost Barriers	m	103		
03 30 53		<i>Cast in Place Concrete</i>				
	1.5.3	Reinforced concrete slab for compactor bin	cum	9.6		
					Sub Total	

Section	Para	Specification Title	Unit	Quantity	Unit Price	Amount
Division 31 Earthwork						
31 11 01		<i>Clearing and Grubbing</i>				
	1.4.1, 1.4.2	Clearing and Grubbing	sqm	7065		
31 22 01		<i>Site Grading: Landscaping</i>				
	1.4.1, 1.4.8	Topsoil stripping and disposal/stockpiling on site (under 31 24 13 - 1.8.5)	cum	1750		
31 22 16.1		<i>Reshape Existing Subgrade</i>				
	1.4.1	Subgrade for Roadbed	sqm	750		
	1.4.2	Reshaping Existing Subgrade	sqm	750		
	1.4.2, 1.4.3	Additional Embankment Material	t	225		
	1.4.2	Remove and Replace Unsuitable Subgrade (Allowance)	cum	50		
31 23 01		<i>Excavation, Trenching and Backfilling</i>				
	1.10.6	Excavation of New Channels and Ditches	m	165		
	1.10.7	Cleaning and Reshaping Channels and Ditches to access road	m	170		
31 24 13		<i>Roadway Excavation, Embankment and Compaction</i>				
	1.8.5	Common Excavation on site reuse	cum	870		
	1.8.7	Import Embankment Fill 75mm Pit run gravel to raised areas	cum	2825		
	1.8.7	Import Embankment Fill 19mm Crushed granular to geogrid area	cum	500		
	1.8.9	Subgrade Preparation	sqm	5600		
	1.8.10	Replace unsuitable subgrade (Allowance)	cum	150		
31 32 19		<i>Geosynthetics</i>				
	1.6.1	Geosynthetics - geotextile separator as specified	sqm	5600		
		Geosynthetics - geogrid for Lock Block retaining wall system	sqm	400		

Section	Para	Specification Title	Unit	Quantity	Unit Price	Amount
Division 32 Roads and Site Improvements						
32 11 16.1		<i>Granular Sub-base</i>				
	1.4.2	Granular Sub-base 300mm Thickness 75mm pit run material	sqm	5600		
32 11 23	1.4.3	<i>Granular Base</i>				
		Granular Base 50mm Thickness 19mm crushed gravel	sqm	5600		
32 31 13		<i>Chainlink Fencing & gates</i>				
		Wildlife Fencing as Specified	m	370		
		Wildlife Fence Double Gates as specified 10m clear opening	each	1		
	1.5.1	Chainlink Fencing as specified (Rate Only)	m	370		
	1.5.2	Chainlink Fence Double Gates as specified 10m clear opening (Rate Only)	each	1		
		2.1m Handrails to Lock Block Walls As specified	m	58		
		Entrance Swing Barrier to be relocated from existing entrance down to front of access road	each	1		

Section	Para	Specification Title	Unit	Quantity	Unit Price	Amount
Division 33 Utilities						
33 40 01		<i>Storm Sewers</i>				
	1.6.1, 1.6.2	Drainage Pipe 150mm in diameter, imported backfill	m	115		
	1.6.1, 1.6.2	Drainage Pipe 600mm in diameter, imported backfill	m	90		
		150mm twin Conduit for electrical services as specified	m	29		
		Inspection/conduit service chambers from office to compactor as specified	each	2		

Section	Para	Specification Title	Unit	Quantity	Unit Price	Amount
Division 99 Supplemental Costs						
		Office Container 20ft x 8ft and Canopy, includes all fixtures and fittings such as toilet wash stand, furniture	each	1		
		Tool Shed 10ft x 8ft	each	1		
		Rig Mats	each	7		
		Bin Guides	each	7		
		Raised Platforms between bins as specified	each	3		
		Sleeper Crossties and 1m pins to upper area	m	58		

Waste Transfer Station Upgrades

TOMSLAKE

Summary Sheet

Division	Title	Amount
Div 01	General Requirements	
Div 03	Concrete	
Div 31	Earthwork	
Div 32	Roads and Site Improvements	
Div 33	Utilities	
Div 99	Supplemental Costs	
	Tender Price	
	Taxes HST	
	Tender Price plus Taxes	

Section	Para	Specification Title	Unit	Quantity	Unit Price	Amount
Division 01 General Requirements						
01 33 01	1.8.1	<i>Project Record Documents</i> Project Record Documents				
01 51 01	1.6.1	<i>Temporary Utilities and Lighting</i> Temporary Utilities and Lighting				
01 52 01	1.6.1	<i>Temporary Structures</i> Temporary Structures				
01 53 01	1.9.1	<i>Temporary Facilities</i> Temporary Facilities				
01 55 00	1.5.1	<i>Traffic Control, Vehicle Access and parking</i> Traffic Control, Vehicle Access and parking				
01 57 01	1.6.1	<i>Environmental Protection</i> Environmental Protection				
01 58 01	1.3.1	<i>Project Identification</i> Project Identification				
Other Contractural Requirements (Contractor to Insert)						
Sub Total						

Section	Para	Specification Title	Unit	Quantity	Unit Price	Amount
Division 03 Concrete						
03 40 01		<i>Pre-Cast Concrete</i> Concrete Lock Block Retaining Wall (Flat Top) as specified and drawn	per Block	32		
		Concrete Lock Block Retaining Wall (Flat Top) as specified and drawn 1/2 size	per Block	1		
		Concrete Lock Block Retaining Wall (Interlocking) as specified and drawn	per Block	64		
		Concrete Lock Block Retaining Wall (Interlocking) as specified and drawn, 1/2 size	per Block	2		
	1.4.3	Concrete Lock Block Wall Bays (Interlocking)	per Block	34		
	1.4.3	Concrete Lock Block Wall Bays (Interlocking) 1/2 size	per Block	2		
	1.4.4	Install Concrete NoPost Barriers	m	55		
03 30 53		<i>Cast in Place Concrete</i>				
	1.5.3	Reinforced concrete slab for compactor bin	cum	9.6		
Sub Total						

Section	Para	Specification Title	Unit	Quantity	Unit Price	Amount
Division 31 Earthwork						
31 11 01		<i>Clearing and Grubbing</i>				
	1.4.1, 1.4.2	Clearing and Grubbing	sqm	6650		
31 22 01		<i>Site Grading: Landscaping</i>				
	1.4.1, 1.4.8	Topsoil stripping and disposal/stockpiling on site as a berm to shield neighbouring property, 300mm thickness	cum	1995		
31 23 01		<i>Excavation, Trenching and Backfilling</i>				
	1.10.6	Excavation of New Channels and Ditches to perimeter of site	m	155		
	1.10.7	Cleaning and Reshaping Channels and Ditches to access road	m	20		
31 24 13		<i>Roadway Excavation, Embankment and Compaction</i>				
	1.8.5	Common Excavation on site reuse/stockpile (Allowance)	cum	150		
	1.8.7	Import Embankment Fill 75mm Pit run gravel to raised areas	cum	1100		
	1.8.7	Import Embankment Fill 19mm Crushed granular to geogrid area	cum	500		
	1.8.9	Subgrade Preparation	sqm	5660		
	1.8.10	Replace unsuitable subgrade (Allowance)	cum	150		
31 32 19		<i>Geosynthetics</i>				
	1.6.1	Geosynthetics - geotextile separator as specified	sqm	5660		
		Geosynthetics - geogrid for Lock Block retaining wall system	sqm	440		

Section	Para	Specification Title	Unit	Quantity	Unit Price	Amount
Division 32 Roads and Site Improvements						
32 11 16.1		<i>Granular Sub-base</i>				
	1.4.2	Granular Sub-base 300mm Thickness 75mm pit run material	sqm	5660		
32 11 23	1.4.3	<i>Granular Base</i>				
		Granular Base 50mm Thickness 19mm crushed gravel	sqm	5660		
32 31 13		<i>Chainlink Fencing & gates</i>				
		Wildlife Fencing as Specified	m	305		
		Wildlife Fence Double Gates as specified 8m clear opening	each	1		
	1.5.1	Chainlink Fencing as specified (Rate Only)	m	305		
	1.5.2	Chainlink Fence Double Gates as specified 8m clear opening (Rate Only)	each	1		
		2.1m Handrails to Lock Block Walls As specified	m	55		

Section	Para	Specification Title	Unit	Quantity	Unit Price	Amount
Division 33 Utilities						
33 40 01		<i>Storm Sewers</i>				
	1.6.1, 1.6.2	Drainage Pipe 150mm in diameter, imported backfill to back of Lock Block Wall as specified	m	70		
	1.6.1, 1.6.2	Drainage Pipe 600mm in diameter, imported backfill	m	18		
		150mm twin Conduit for electrical services as specified	m	23		
		Inspection/conduit service chambers from office to compactor as specified	each	2		

Section	Para	Specification Title	Unit	Quantity	Unit Price	Amount
Division 99 Supplemental Costs						
		Office Container 20ft x 8ft and Canopy, includes all fixtures and fittings such as toilet wash stand, furniture	each	1		
		Tool Shed 10ft x 8ft	each	1		
		Rig Mats	each	7		
		Bin Guides	each	7		
		Raised Platforms between bins as specified	each	3		
		Sleeper Crossties and 1m pins to upper area	m	55		

Waste Transfer Station Upgrades

KELLY LAKE

Summary Sheet

Division	Title	Amount
Div 01	General Requirements	
Div 03	Concrete	
Div 31	Earthwork	
Div 32	Roads and Site Improvements	
Div 33	Utilities	
Div 99	Supplemental Costs	
	Tender Price	
	Taxes HST	
	Tender Price plus Taxes	

Section	Para	Specification Title	Unit	Quantity	Unit Price	Amount
Division 01 General Requirements						
01 33 01	1.8.1	<i>Project Record Documents</i> Project Record Documents				
01 51 01	1.6.1	<i>Temporary Utilities and Lighting</i> Temporary Utilities and Lighting				
01 52 01	1.6.1	<i>Temporary Structures</i> Temporary Structures				
01 53 01	1.9.1	<i>Temporary Facilities</i> Temporary Facilities				
01 55 00	1.5.1	<i>Traffic Control, Vehicle Access and parking</i> Traffic Control, Vehicle Access and parking				
01 57 01	1.6.1	<i>Environmental Protection</i> Environmental Protection				
01 58 01	1.3.1	<i>Project Identification</i> Project Identification				
Other Contractural Requirements (Contractor to Insert)						
Sub Total						

Section	Para	Specification Title	Unit	Quantity	Unit Price	Amount
Division 03 Concrete						
03 40 01		<i>Pre-Cast Concrete</i>				
	1.4.3	Concrete Lock Block Wall Bays (Interlocking)	per Block	34		
	1.4.3	Concrete Lock Block Wall Bays (Interlocking) 1/2 size	per Block	2		
	1.4.4	Install Concrete NoPost Barriers	m	50		
03 30 53		<i>Cast in Place Concrete</i>				
	1.5.3	Reinforced concrete slab for compactor bin	cum	9.6		
					Sub Total	

Section	Para	Specification Title	Unit	Quantity	Unit Price	Amount
Division 31 Earthwork						
31 11 01		<i>Clearing and Grubbing</i>				
	1.4.1, 1.4.2	Clearing and Grubbing, waste transfer station area	sqm	3375		
31 22 01	1.4.1, 1.4.2	Clearing and Grubbing, road and new landfill area	sqm	5500		
	1.4.1, 1.4.8	<i>Site Grading: Landscaping</i> Topsoil stripping and disposal/stockpiling on site, 300mm thick, from waste transfer station	cum	400		
31 23 01	1.4.1, 1.4.8	Topsoil stripping and disposal/stockpiling on site, 300mm thick, from new access road	cum	1750		
	1.10.6	<i>Excavation, Trenching and Backfilling</i> Excavation of New Channels and Ditches	m	95		
31 24 13	1.10.6	Excavation of New Channels and Ditches to new road	m	170		
	1.10.7	Cleaning and Reshaping Channels and Ditches	m	50		
	1.8.4	<i>Roadway Excavation, Embankment and Compaction</i> Remove existing Asphalt or Concrete Pavement, Curbs and Gutters, Sidewalks, Utility Strips, Driveways, where existing bins sit	sqm	25		
31 32 19	1.8.5	Common Excavation on site reuse	cum	415		
		Common Excavation on site disposal	cum	515		
	1.8.9	Subgrade Preparation	sqm	2150		
31 32 19	1.8.10	Replace unsuitable subgrade (Allowance)	cum	150		
		<i>Geosynthetics</i>				
	1.6.1	Geosynthetics - geotextile separator as specified	sqm	2150		
	1.6.1	Geosynthetics - geotextile separator as specified, new access road	sqm	1750		

Section	Para	Specification Title	Unit	Quantity	Unit Price	Amount
Division 32 Roads and Site Improvements						
32 11 16.1		<i>Granular Sub-base</i>				
	1.4.2	Granular Sub-base 300mm Thickness 75mm pit run material	sqm	2150		
	1.4.2	Granular Sub-base - new access road 300mm Thickness 75mm pit run material	sqm	1750		
32 11 23	1.4.3	<i>Granular Base</i>				
		Granular Base 50mm Thickness 19mm crushed gravel	sqm	2150		
32 31 13		<i>Chainlink Fencing & gates</i>				
		Wildlife Fencing as Specified	m	170		
		Wildlife Fence Double Gates as specified 8m wide clearing opening	each	2		
	1.5.1	Chainlink Fencing as specified (Rate Only)	m	170		
	1.5.2	Chainlink Fence Double Gates as specified 8m clear opening (Rate Only)	each	2		

Section	Para	Specification Title	Unit	Quantity	Unit Price	Amount
Division 33 Utilities						
33 40 01		<i>Storm Sewers</i>				
	1.6.1, 1.6.2	Drainage Pipe 600mm in diameter, imported backfill culvert to entrance damaged to be replaced	m	9.5		
		150mm twin Conduit for electrical services as specified	m	33		
		Inspection/conduit service chambers from office to compactor as specified	each	2		

Section	Para	Specification Title	Unit	Quantity	Unit Price	Amount
Division 99 Supplemental Costs						
		Office Container 20ft x 8ft and Canopy, includes all fixtures and fittings such as toilet wash stand, furniture	each	1		
		Tool Shed 10ft x 8ft	each	1		
		Rig Mats	each	5		
		Bin Guides	each	5		
		Raised Platforms between bins as specified	each	3		

Waste Transfer Station Upgrades

PRESPATOU, Ver 02

Summary Sheet

Division	Title	Amount
Div 01	General Requirements	
Div 03	Concrete	
Div 31	Earthwork	
Div 32	Roads and Site Improvements	
Div 33	Utilities	
Div 99	Supplemental Costs	
	Tender Price	
	Taxes HST	
	Tender Price plus Taxes	

Section	Para	Specification Title	Unit	Quantity	Unit Price	Amount
Division 01 General Requirements						
01 33 01	1.8.1	<i>Project Record Documents</i> Project Record Documents				
01 51 01	1.6.1	<i>Temporary Utilities and Lighting</i> Temporary Utilities and Lighting				
01 52 01	1.6.1	<i>Temporary Structures</i> Temporary Structures				
01 53 01	1.9.1	<i>Temporary Facilities</i> Temporary Facilities				
01 55 00	1.5.1	<i>Traffic Control, Vehicle Access and parking</i> Traffic Control, Vehicle Access and parking				
01 57 01	1.6.1	<i>Environmental Protection</i> Environmental Protection				
01 58 01	1.3.1	<i>Project Identification</i> Project Identification				
Other Contractural Requirements (Contractor to Insert)						
Sub Total						

Section	Para	Specification Title	Unit	Quantity	Unit Price	Amount
Division 03 Concrete						
03 40 01		<i>Pre-Cast Concrete</i> Concrete Lock Block Retaining Wall (Flat Top) as specified and drawn	per Block	112		
		Concrete Lock Block Retaining Wall (Flat Top) as specified and drawn 1/2 size	per Block	2		
		Concrete Lock Block Retaining Wall (Interlocking) as specified and drawn	per Block	224		
		Concrete Lock Block Retaining Wall (Interlocking) as specified and drawn 1/2 size	per Block	4		
	1.4.3	Concrete Lock Block Wall Bays (Interlocking)	per Block	34		
	1.4.3	Concrete Lock Block Wall Bays (Interlocking) 1/2 size	per Block	2		
	1.4.4	Install Concrete NoPost Barriers	m	210		
03 30 53		<i>Cast in Place Concrete</i>				
	1.5.3	Reinforced concrete slab for compactor bin	cum	9.6		
					Sub Total	

Section	Para	Specification Title	Unit	Quantity	Unit Price	Amount
Division 31 Earthwork						
31 11 01		<i>Clearing and Grubbing</i>				
	1.4.1, 1.4.2	Clearing and Grubbing	sqm	7520		
31 22 16.1		<i>Reshape Existing Subgrade</i>				
	1.4.1	Subgrade for Roadbed to weighbridges	sqm	530		
	1.4.2	Reshaping Existing Subgrade to weighbridges	sqm	530		
	1.4.2, 1.4.3	Additional Embankment Material to weighbridge	t	200		
	1.4.2	Remove and Replace Unsuitable Subgrade to weighbridge	cum	150		
31 23 01		<i>Excavation, Trenching and Backfilling</i>				
	1.10.6	Excavation of New Channels and Ditches	m	120		
31 24 13		<i>Roadway Excavation, Embankment and Compaction</i>				
	1.8.5	Common Excavation on site reuse/disposal	cum	2500		
	1.8.7	Import Embankment Fill 75mm Pit run gravel to raised areas	cum	1450		
	1.8.7	Import Embankment Fill 19mm Crushed granular to geogrid area	cum	1250		
	1.8.9	Subgrade Preparation	sqm	7520		
	1.8.10	Replace unsuitable subgrade (Allowance)	cum	150		
31 32 19		<i>Geosynthetics</i>				
	1.6.1	Geosynthetics - geotextile separator as specified	sqm	7520		
		Geosynthetics - geogrid for Lock Block retaining wall system	sqm	1400		

Section	Para	Specification Title	Unit	Quantity	Unit Price	Amount
Division 32 Roads and Site Improvements						
32 11 16.1	1.4.2	<i>Granular Sub-base</i> Granular Sub-base 300mm Thickness 75mm pit run material	sqm	7520		
32 11 23	1.4.3	<i>Granular Base</i> Granular Base 50mm Thickness 19mm crushed gravel	sqm	7520		
32 31 13		<i>Chainlink Fencing & gates</i> Wildlife Fencing as Specified	m	404		
		Wildlife Fence Double Gates as specified 10m clear opening	each	2		
	1.5.1	Chainlink Fencing as specified (Rate Only)	m	404		
	1.5.2	Chainlink Fence Double Gates as specified 10m clear opening (Rate Only)	each	2		
		2.1m Handrails to Lock Block Walls As specified	m	60		
		1.1m Handrails to Lock Block by Weighbridge	m	10		

Section	Para	Specification Title	Unit	Quantity	Unit Price	Amount
Division 33 Utilities						
33 40 01	1.6.1, 1.6.2	<i>Storm Sewers</i> Drainage Pipe 150mm in diameter, imported backfill	m	250		
		150mm twin Conduit for electrical services as specified	m	50		
		Inspection/conduit service chambers from office to compactor as specified	each	2		

Section	Para	Specification Title	Unit	Quantity	Unit Price	Amount
Division 99 Supplemental Costs						
		Office Container 20ft x 8ft and Canopy, includes all fixtures and fittings such as toilet wash stand, furniture	each	1		
		Tool Shed 10ft x 8ft	each	1		
		Rig Mats	each	7		
		Bin Guides	each	7		
		Raised Platforms between bins as specified	each	3		
		Sleeper Crossties and 1m pins to upper area	m	55		
		Railings and Platfrom 1.2m wide to both sides of weigh scale, including crossing and steps to raised area	each	2		
		Conrcete approach slabs to weigh scale (5m long x 3m wide by 0.25m deep)	each	2		

Waste Transfer Station Upgrades

ROSE PRAIRIE

Summary Sheet

Division	Title	Amount
Div 01	General Requirements	
Div 03	Concrete	
Div 31	Earthwork	
Div 32	Roads and Site Improvements	
Div 33	Utilities	
Div 99	Supplemental Costs	
	Tender Price	
	Taxes HST	
	Tender Price plus Taxes	

Section	Para	Specification Title	Unit	Quantity	Unit Price	Amount
Division 01 General Requirements						
01 33 01	1.8.1	<i>Project Record Documents</i> Project Record Documents				
01 51 01	1.6.1	<i>Temporary Utilities and Lighting</i> Temporary Utilities and Lighting				
01 52 01	1.6.1	<i>Temporary Structures</i> Temporary Structures				
01 53 01	1.9.1	<i>Temporary Facilities</i> Temporary Facilities				
01 55 00	1.5.1	<i>Traffic Control, Vehicle Access and parking</i> Traffic Control, Vehicle Access and parking				
01 57 01	1.6.1	<i>Environmental Protection</i> Environmental Protection				
01 58 01	1.3.1	<i>Project Identification</i> Project Identification				
Other Contractural Requirements (Contractor to Insert)						
Sub Total						

Section	Para	Specification Title	Unit	Quantity	Unit Price	Amount
Division 03 Concrete						
03 40 01	1.4.3	<i>Pre-Cast Concrete</i> Concrete Lock Block Wall Bays (Interlocking)	per Block	34		
	1.4.3	Concrete Lock Block Wall Bays (Interlocking) 1/2 size	per Block	2		
03 30 53		<i>Cast in Place Concrete</i>				
	1.5.3	Reinforced concrete slab for compactor bin	cum	9.6		
Sub Total						

Section	Para	Specification Title	Unit	Quantity	Unit Price	Amount
Division 31 Earthwork						
31 11 01		<i>Clearing and Grubbing</i>				
	1.4.1, 1.4.2	Clearing and Grubbing	sqm	3500		
	1.4.1, 1.4.2	Clearing and Grubbing	sqm	11245		
31 22 01		<i>Site Grading: Landscaping</i>				
	1.4.1, 1.4.8	Topsoil stripping and disposal/stockpiling on site for waste transfer station	cum	885		
	1.4.1, 1.4.8	Topsoil stripping and disposal/stockpiling on site for access road	cum	1020		
31 23 01		<i>Excavation, Trenching and Backfilling</i>				
	1.10.6	Excavation of New Channels and Ditches	m	150		
	1.10.7	Cleaning and Reshaping Channels and Ditches	m	215		
31 24 13		<i>Roadway Excavation, Embankment and Compaction</i>				
	1.8.5	Common Excavation on site reuse/stockpiling	cum	450		
	1.8.9	Subgrade Preparation	sqm	2950		
	1.8.10	Replace unsuitable subgrade (Allowance)	cum	150		
31 32 19		<i>Geosynthetics</i>				
	1.6.1	Geosynthetics - geotextile separator as specified	sqm	2950		
	1.6.1	Geosynthetics - geotextile separator as specified	sqm	1020		

Section	Para	Specification Title	Unit	Quantity	Unit Price	Amount
Division 32 Roads and Site Improvements						
32 11 16.1		<i>Granular Sub-base</i>				
	1.4.2	Granular Sub-base 300mm Thickness 75mm pit run material to waste transfer station	sqm	2950		
	1.4.2	Granular Sub-base 300mm Thickness 75mm pit run material to access road	sqm	1020		
32 11 23	1.4.3	<i>Granular Base</i> Granular Base 50mm Thickness 19mm crushed gravel	sqm	2950		
32 31 13		<i>Chainlink Fencing & gates</i>				
		Wildlife Fencing as Specified	m	200		
		Wildlife Fence Double Gates as specified 8m clear opening	each	3		
	1.5.1	Chainlink Fencing as specified (Rate Only)	m	200		
	1.5.2	Chainlink Fence Double Gates as specified 8m clear opening (Rate Only)	each	3		

Section	Para	Specification Title	Unit	Quantity	Unit Price	Amount
Division 33 Utilities						
33 40 01		<i>Storm Sewers</i>				
	1.6.1, 1.6.2	Drainage Pipe 600mm in diameter, imported backfill	m	41		
		150mm twin Conduit for electrical services as specified	m	30		
		Inspection/conduit service chambers from office to compactor as specified	each	2		

Section	Para	Specification Title	Unit	Quantity	Unit Price	Amount
Division 99 Supplemental Costs						
		Office Container 20ft x 8ft and Canopy, includes all fixtures and fittings such as toilet wash stand, furniture	each	1		
		Tool Shed 10ft x 8ft	each	1		
		Rig Mats	each	5		
		Bin Guides	each	5		
		Raised Platforms between bins as specified	each	3		